Questions asked with Responses

Retender - Surfacing of Parking Areas rear of Weeley Crematorium CO16 9JP 
 (Reference 000077)
email procurement@tendringdc.gov.uk if your question has not been included.

[bookmark: _GoBack]
Listed below are the questions asked with our responses marked in blue font:-
 							 

1. There is reference to drawing TDC01/09 wiithin the document but we are unable to locate
This is the Map on the specification that should have been numbered.

2. Please advise on site working hours, Clause WI 205 states work remains as Saturday and Sunday 8-6pm.   “W205-Works shall be undertaken between the hours of 8am-6pm Saturday and Sunday only. No works shall be carried outside of these times or machinery, materials or site facilities shall be obviously visible to funeral processions. “
This sentence has been missed off the change of spec. Work is to be 25-26-27-28-29 March 2020 only between the hours of 8am and 6pm

3. BOND – There is conflicting information in your documentation regarding Bond requirements. Please confirm if a performance bond is required. W805 No Bond Required


4. DRAWING – The drawing in the documentation has not been attached (TDC01/09/01), please can you send. As Question 1

5. Can you please give details as to how the area of 807m2 of surfacing was calculated. From our site visit yesterday, our calculations are significantly different from the areas highlighted in the picture on p40 of the specification.
The figure should read 607m2 not 807m2.
Calculations are:

Arear 1 30.5m x 5.5m = 167.75m
Area 2 24m x 10.2m = 244.8m
Area 3 36m x 5.4m = 194.4m

Total = 606.95m

6. Please can you confirm the location of the soakaway trench, unless it is specified within the missing drawing.  Marked in red [image: ]



7. Please can you confirm the location of the gully, unless otherwise specified within the missing drawing. Marked in Blue


8. The Pre-Construction Information that is listed as being in Volume B appears to be missing. Please can you provide this information. This is the W100 to W700 section

9. In the Works Information (Page 19 of Volume B), points W205 and W230 state the working hours to be between 8am and 6pm Saturday and Sunday only. In the Contract Data Part 1, point 3 (Page 11) and the Site Information, point 1.3 (Page 25) the access dates are 25-29th March, Wednesday to Sunday. Please can you confirm the correct access dates.  Access and working dates are 25-29 March only

10. We propose to lay a Tack Coat of Cationic Bitumen Emulsion, which is cold applied, as an alternative to the Hot Bond Coat proposed in the Scope of Works (Page 40 of Volume B). We would not consider Hot Bond Coat as practical, as it would involve heavy tanker equipment which would not be suitable for this scheme.
Yes would consider as an option but would require thickness of coats and how this will be applied.
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